

SINHGAD TECHNICAL EDUCATION SOCIETY®

(Regd. No. MAH / 7199-93 / Pune dt. 6/7/93 & F-8282 (Pune) dt. 12/8/93)

19/15, Erandwane, Smt. Khilare Marg. Off Karve Road, Pune - 411 004. Tel. : (020) 2545 4008 E-mail : stes@sinhgad.edu Website : www.sinhgad.edu

PROF. M. N. NAVALE M.E. (ELECT.) MIE., MBA. FOUNDER PRESIDENT DR. (MRS.) SUNANDA M. NAVALE B.A.; MPM, Ph.D FOUNDER SECRETARY

P.O. No. - 24 /21-22

Date :- 28.12.2021

To,

M/s. Waingade Enviro & Agri Solutions 1-B, Pancharatna Co-op Hsg Society, Sridhar Nagar, Opp.Global Indian International School, Chinchwad, Pune- 411033.

Sub: - Maintenance work for water treatment plant at STES Kondhwa Campus, Pune.

Sir,

This has reference to your quotation No. WEAS/12/962, dated 27.12.21 and discussions you had with our Project Manager and we are pleased to place an order for the above-mentioned work as per details given here below.

Sr. No.	Description of Items	Unit	Qty.	Rate In (Rs.)	Amount In (Rs.)
1	Supply and Installation of required material for softener refer as per details given in attached Annexure -I	Job	1	3,83,500.00	3,83,500.00
	Total Amount				3,83,500.00

(Rupees Three Lakhs Eighty Three Thousand Five Hundred Only.)

: Inclusive of all Taxes and duties, except GST payable extra at actual.

- Price
 Transportation
 - rtation : Included in the unit rate.
- Completion
- : Two Weeks from the date of Purchase Order
- 4. Payment : 50% advance along with purchase order and balance 50% on completion of work and certification of bill by our Engineer

Thanking you, Yours faithfully Read. No .: MAH/7199-93 ŝ Pune F-8282 (Pune) M.N.NAVALE Show and Pum PRESIDENT Encl.... Annexure -I

Sinhgad Institutes

Annexure - I

r. 0.	Particulars	Qty.
1	Salt for Softener	1000 Kg
2	Sand media for DMF Gravels, pebbles. Crushed gravels and fine sand	- 900 Kg
3	Activated carbon media for DMF	50
4	Resin for Softener	2000 Lit.
5	Brine Tank MOC- HDPE Cap- 1000 Liter	, 01 Nos.
6	Hardness Kit Type- D-S	l Nos.
7	Multi-port valve for DMF Size – 2.5" Side- Mounted	01 Nos.
8	Multi-port valve for Softener Size – 2.5" Side- Mounted	01 Nos.
9	UPVC Pipe Size -1"	1 Lot
10	Rubber Gasket for Softener & DMF	2 Nos.
11	Nut-bolt Size – 16 x 65 mm	18 Nos.
12	Epoxy Paint	5 Lit.
13	Epoxy based Thinner	2 Lit
14	Softener Ejector Valve (MS)	01 Nos.

Sinhgad Institutes

the point MALE 7192 01 manual for the Schule Dunie) of the set

15.15 Erandivane, and inn ers florg. Of Karve Road, Pune - 411.004. Tel - 20,2545.4008. E-mail: descripting diedu. Websitel: www.sintgad.edu.

PROF. M. N. NAVALE M.E. (ELECT) MIE MBA FOUNDER PRESIDENT

DR. (MRS.) SUNANDA M. NAVALE B.A., MPM. Ph.D. FOUNDER SECRETARY

0+B1

Date :- 19.01.2022

P.O. No. - 35 /21-22
To,
M/s. Waingade Enviro & Agri Solutions
1-B, Pancharatna Co-op Hsg Society,
Sridhar Nagar, Opp.Global Indian International School,
Chinchwad, Pune- 411033.

Sub: - Repairing of Water Treatment pumps at STES Kondhwa Campus, Pune

Sir,

This has reference to your quotation No. WEAS/01/xxx, dated 15.01.2022 and discussions you had with our Project Manager and we are pleased to place an order for the above-mentioned work as per details given here below.

Sr. No.	Description of Items	Unit	Qty.	Rate In (Rs.)	Amount In (Rs.)
1	Repairing of pumps: (5 HP, Submersible Pump) Rewinding, Replacement of bearing, water seal, gasket, Nut bolts complete.	Nos.	2	12100.00	24200.00
2	Removal of corroded scaling. Dismantling and again assembly after work complete.	LS		1500.00	1500.00
3	Painting of Pumps complete	LS		600.00	500.00
4	Freight Charges (Both Way)	LS		1200.00	1200.00
5	Electrical Panel Work: MCB-6A: 1 Nos., RYB Indicator: 6 Nos. Cable: 0.5 Sq.mm- 10 Mtr, Lugs complete.	LS		2500.00	2500.00
6	Labor charges for removal of pump from tank and again installation after repairing, Panel work complete.	LS		3800.00	3809.00
	Total Amount				33,800.00

(Rupees Thirty Three Thousand Eight Hundred Only.)

Terms and (onditions

Res

- : Inclusive of all Taxes and auties, except GST payable extra at actual.
- : Two Weeks from the date of Purchase Order
- 2. Completion 3. Payment

1. Price

: 50% advance along with purchase order and balance 50% on completion of work and certification of bill by our Engineer

Thanking you,

